

ප්‍රසම්පාදන දැන්වීම

මාර්ග සංවර්ධන, ප්‍රවාහන, විදුලි බල හා බලශක්ති සහ නිවාස හා ඉදිකිරීම් අමාත්‍යාංශය, මධ්‍යම පළාත, දිට්ටා හානි යතාවත් කිරීමේ වැඩසටහනෙහි තුන්වන අදියර ප්‍රසම්පාදන කැඳවීම පහත පරිදි සංශෝධනය කර ඇති බව මෙයින් දැනුම් දෙනු ලැබේ.

2026 මැයි මස 11 වන සදුදා දින දිනෙහි, නිතකරන් හා Daily News පුවත් පතෙහි පල කරන ලද මාර්ග සංවර්ධන ප්‍රවාහන හා විදුලි බල හා බලශක්ති සහ නිවාස ඉදිකිරීම් අමාත්‍යාංශය, මධ්‍යම පළාත, දිට්ටා හානි යතාවත් කිරීමේ වැඩසටහනෙහි තුන්වන අදියර ප්‍රසම්පාදන කැඳවීම පහත පරිදි සංශෝධනය කර ඇති බව මෙයින් දැනුම් දෙනු ලැබේ.

පළාත් නිශ්චිත සංවර්ධන ප්‍රදාන වැඩසටහන්

පුවත්පත් දැන්වීම අනුව අනු අංකය	අයිතමය	2026.05.11 දිනැති දිනෙහි පුවත්පතෙහි දැන්වීමේ සඳහන් පරිදි	සංශෝධනය විය යුතු ආකාරය
01	විස්තරය	අප්පල්ලගොඩ බවුලාන මාර්ගය කාපට් යොදා සංවර්ධනය කිරීම සහ කොන්ක්‍රීට් නිර්මිත ඉදිකිරීම .	ඉවත්විය යුතුය.
02	විස්තරය	අළුත්ගම දිගහවතුර මාර්ගය කාපට් කිරීම, පැතිබැම් ඉදිකිරීම සහ කොන්ක්‍රීට් නිර්මිත ඉදිකිරීම.	ඉවත්විය යුතුය.
03	විස්තරය	පාරදෙක නයාපාන මාර්ගයේ ඇස්පෝල්ට් අතුරා සංවර්ධනය කිරීම සහ කොන්ක්‍රීට් නිර්මිත ඉදිකිරීම (1+000 – 2+500km) සහ වෙම්බලිවත් කොලනි මාර්ගයේ ඇස්පෝල්ට් අතුරා සංවර්ධනය කිරීම රැදවුම් බැම්ම “U” හැඩැති කොන්ක්‍රීට් කාණු හා උරහිස් ඉදිකිරීම (0+000 – 0+910km)	පාරදෙක නයාපාන මාර්ගයේ ඇස්පෝල්ට් අතුරා සංවර්ධනය කිරීම සහ කොන්ක්‍රීට් නිර්මිත ඉදිකිරීම (1+000 – 2+500km)
03	අදාළ CIDA ලියාපදිංචිය	C4 or above	C6 or above
03	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි	81.66	35.54
03	ආපසු නොගෙවන මුදල රු	17,500.00	10,000.00
03	ලංසු ඇපකරය	816,500.00	356.000.00
04	කොන්ත්‍රාත් අංකය	CPC/PRDA/PSDG/N/DIM/2026/01	CPC/PRDA/PSDG/N/DIM/2026/03

මාර්ග නඩත්තු වැඩසටහන

පුවත්පත් දැන්වීම අනුව අනු අංකය	අයිතමය	2026.05.11 දිනැති දිනෙහි පුවත්පතෙහි දැන්වීමේ සඳහන් පරිදි	සංශෝධනය විය යුතු ආකාරය
07	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	23.63	23.41
07	ලංසු ඇපකරය	236,300.00	234.500.00
08	කොන්ත්‍රාත් අංකය	CPC/PRDA/MAIN/K/DIM/2026/01	CPC/PRDA/MAIN/N/DIM/2026/01
08	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි	1.05	1.04

දිව්‍ය වැඩසටහන්

පුවත්පත් දැන්වීම අනුව අනු අංකය	අයිතමය	2026.05.11 දිනැති දිනමින පුවත්පතෙහි දැන්වීමේ සඳහන් පරිදි	සංශෝධනය විය යුතු ආකාරය
01	අදාල CIDA ලියාපදිංචිය	C5 or above	C6 or above
01	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	40.30	37.82
01	ලංසු ඇපකරය	403,000.00	378,500.00
02	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	123.99	113.34
02	ලංසු ඇපකරය	1,240,000.00	1,133,500.00
03	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	6.48	6.30
03	ලංසු ඇපකරය	65,000.00	63,000.00
05	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	18.20	18.83
05	ලංසු ඇපකරය	182,000.00	188,500.00
06	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	14.86	14.47
06	ලංසු ඇපකරය	148,500.00	145,000.00
12	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	3.7	3.73
12	ලංසු ඇපකරය	37,000.00	37,500.00
21	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	8.00	8.04
21	ලංසු ඇපකරය	80,000.00	80,500.00
26	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	1.67	1.66
28	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	7.58	7.61
28	ලංසු ඇපකරය	76,000.00	76,500.00
30	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	7.69	7.80
30	ලංසු ඇපකරය	77,000.00	78,000.00
31	අදාල CIDA ලියාපදිංචිය	C9 or above	C6 or above
31	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	1.82	18.30
31	ආපසු නොගෙවන මුදල රු.	1,250.00	5,000.00
31	ලංසු ඇපකරය	18,500.00	185,000.00
32	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	0.54	0.48
32	ලංසු ඇපකරය	5,500.00	5,000.00
34	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	4.16	4.25
34	ආපසු නොගෙවන මුදල රු.	11,000.00	2500.00
34	ලංසු ඇපකරය	41,500.00	42,500.00
35	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	20.99	20.93
35	ලංසු ඇපකරය	210,000.00	209,500.00
37	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	7.08	7.14
37	ලංසු ඇපකරය	71,000.00	71,500.00
37	කොන්ත්‍රාත් අංකය	CPC/PRDA/DITW/M/MAT/2026/09	නාවුල වි.ඉංජි. කාර්යාලයට අයත් වේ CPC/PRDA/DITW/M/NAU/2026/05
37	කොන්ත්‍රාත් අංකය	CPC/PRDA/DITW/M/MAT/2026/10	නාවුල වි.ඉංජි. කාර්යාලයට අයත් වේ CPC/PRDA/DITW/M/NAU/2026/06
38	විස්තරය	අඹන දෙමල වාඩිය මාර්ගයේ පාලම පිවිසුම කොන්ක්‍රීට් කිරීම (1+850 – 3+280km)	අඹන දෙමල වාඩිය මාර්ගයේ පාලම පිවිසුම කොන්ක්‍රීට් කිරීම (3+600km)

38	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	1.46	1.37
38	ලංසු ඇපකරය	14,600.00	14,000.00
39	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	1.13	1.24
39	ලංසු ඇපකරය	11,500.00	12,500.00
41	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	0.76	0.77
42	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	1.46	1.51
42	ලංසු ඇපකරය	14,500.00	15,500.00
43	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	2.13	2.56
43	ලංසු ඇපකරය	21,500.00	26,000.00
46	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	3.15	4.85
46	ලංසු ඇපකරය	31,500.00	48,500.00
47	විස්තරය	රාසිංගොල්ල තෙරිපැහැ මාර්ගයේ (7+000ක්ම) සහ නිල්දණ්ඩානින්ත ගල්කැට්ටේල තෙරිපැහැ මාර්ගයේ හානි වූ ස්ථාන තාවකාලිකව සකස් කිරීම.	ඉවත්විය යුතුය.
48	අදාළ CIDA ලියාපදිංචිය	C6 or above	C7 or above
48	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	15.51	14.14
48	ලංසු ඇපකරය	155,500.00	141,500.00
49	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	5.2	5.62
49	ලංසු ඇපකරය	52,000.00	56,500.00
50	ප්‍රමාණ පත්‍ර වටිනාකම රු.මිලි.	6.11	6.44
50	ලංසු ඇපකරය	61,500.00	64,500.00
51	විස්තරය	අහස්වැව දඹගල්ල මාර්ගය සංවර්ධනය කිරීම (0+000 – 2+050km)	ඉවත්විය යුතුය.

මාර්ග සංවර්ධන, ප්‍රවාහන, විදුලිබල හා බලශක්ති සහ
නිවාස හා ඉදිකිරීම් අමාත්‍යාංශය,
අංක 109, යටිනුවර වීදිය,
මහනුවර.

සභාපති,
ප්‍රසම්පාදන කමිටුව

PROCUREMENT NOTICE

Ministry of Road Development, Transport, Power & Energy and Housing & Construction Central Province.

Following Amendments are applicable for the procurement notice advertised on 11th May 2026 of the News Papers, Dinamina Thinakaran and Daily News by the Ministry of Road Development, Transport, Power & Energy and Housing & Construction Central Province.

PSDG Programme

No According to the Paper Advertisement	Item	According to the Daily News Paper Advertisement	Amendment to be done
01	Description	Asphalt Lying and Construction of Concrete Structures at appallagoda Bovulana Road (0+000 1+500km)	Remove
02	Description	Asphalt Lying and Construction of Retaining wall at Aluthgama Deegahawathura Road (1+000 – 3+160km)	Remove
03	Description	Improvement of asphalt laying & construction of Retaining wall, Concrete “U” Drain & Hard Shoulder at Wembliwatta Coloney Road (0+000 – 0+910km)& Improvement of Asphalt Laying & Construction of Concrete work at PARADEKA NAYAPANA ROAD (1+000 – 2+500km)	Improvement of Asphalt Laying & Construction of Concrete work at PARADEKA NAYAPANA ROAD (1+000 – 2+500km)
03	Relevant CIDA Registration	C4 or above	C6 or above
03	BOQ Cost Rs. (Million)	81.66	35.54
03	Non Refundable Tender Fee (Rs.)	17,500.00	10,000.00
03	Bid Security (Rs.)	816,500.00	356,000.00
04	Contract No	CPC/PRDA/PSDG/N/DIM/2026/01	CPC/PRDA/PSDG/N/DIM/2026/03

Road Maintenance Programme

No According to the Paper Advertisement	Item	According to the Daily News Paper Advertisement	Amendment to be done
07	BOQ Cost Rs. (Million)	23.63	23.41
07	Bid Security (Rs.)	236,300.00	234,500.00
08	BOQ Cost Rs. (Million)	1.05	1.04

Ditwa Programme

No According to the Paper Advertisement	Item	According to the Daily News Paper Advertisement	Amendment to be done
01	Relevant CIDA Registration	C5 or above	C6 or above
01	BOQ Cost Rs. (Million)	40.30	37.82
01	Non Refundable Tender Fee (Rs.)	13,000.00	11,000.00
01	Bid Security (Rs.)	403,000.00	378,500.00
02	BOQ Cost Rs. (Million)	123.99	113.34
03	BOQ Cost Rs. (Million)	6.48	6.30
03	Bid Security (Rs.)	65,000.00	63,000.00
05	BOQ Cost Rs. (Million)	18.20	18.83
05	Bid Security (Rs.)	182,000.00	188,500.00
06	BOQ Cost Rs. (Million)	14.86	14.47
06	Bid Security (Rs.)	148,500.00	145,000.00
11	Description	Construction of Retaining Wall & Carrageway Rectification at Doranagama Road (1+700km)	Construction of Retaining Wall & Carrageway Rectification at Doranagama Road (1+470km)
12	BOQ Cost Rs. (Million)	3.7	3.73
12	Bid Security (Rs.)	37000.00	37500.00
21	BOQ Cost Rs. (Million)	8.00	8.04
21	Bid Security (Rs.)	80,000.00	80,500.00
26	BOQ Cost Rs. (Million)	1.67	1.66
28	BOQ Cost Rs. (Million)	7.58	7.61
28	Bid Security (Rs.)	76,000.00	76,500.00
30	BOQ Cost Rs. (Million)	7.69	7.80
30	Bid Security (Rs.)	77,000.00	78,000.00
31	Relevant CIDA Registration	C9 or above	C6 or above
31	BOQ Cost Rs. (Million)	1.82	18.30
31	Non Refundable Tender Fee (Rs.)	1,250.00	5,000.00
31	Bid Security (Rs.)	18,500.00	185,000.00
32	BOQ Cost Rs. (Million)	0.54	0.48
32	Bid Security (Rs.)	5,500.00	5,000.00
34	BOQ Cost Rs. (Million)	4.16	4.25
34	Bid Security (Rs.)	41,500.00	42,500.00
35	BOQ Cost Rs. (Million)	20.99	20.93
35	Bid Security (Rs.)	210,000.00	209,500.00
37	Contract No	CPC/PRDA/DITW/M/MAT/2026/09	CPC/PRDA/DITW/M/NAU/2026/05
37	BOQ Cost Rs. (Million)	7.08	7.14
37	Bid Security (Rs.)	71,000.00	71,500.00
38	Contract No	CPC/PRDA/DITW/M/MAT/2026/10	CPC/PRDA/DITW/M/NAU/2026/06
No			

According to the Paper Advertisement	Item	According to the Daily News Paper Advertisement	Amendment to be done
38	BOQ Cost Rs. (Million)	1.46	1.37
38	Bid Security (Rs.)	14,600.00	14,000.00
39	BOQ Cost Rs. (Million)	1.13	1.24
39	Bid Security (Rs.)	11,500.00	12,500.00
41	BOQ Cost Rs. (Million)	0.76	0.77
42	BOQ Cost Rs. (Million)	1.46	1.51
42	Bid Security (Rs.)	14,500.00	15,500.00
43	BOQ Cost Rs. (Million)	2.13	2.56
43	Bid Security (Rs.)	21,500.00	26,000.00
46	BOQ Cost Rs. (Million)	3.15	4.85
46	Bid Security (Rs.)	31,500.00	48,500.00
47	Description	Maintenance of Remataling & Nildandahinna Theripaha Premises Damage Area (7+000km)	Remove
48	Relevant CIDA Registration	C6 or above	C7 or above
48	BOQ Cost Rs. (Million)	15.51	14.14
48	Bid Security (Rs.)	155,500.00	141,500.00
49	BOQ Cost Rs. (Million)	5.20	5.62
49	Bid Security (Rs.)	52,000.00	56,500.00
50	BOQ Cost Rs. (Million)	6.11	6.44
50	Bid Security (Rs.)	61,500.00	64,500.00
51	Description	Asphalt Concreting and Repairing of Culvert Head Walls @ Ahaswewa Dambagala Road (0+000 to 2+050km)	Remove

Ministry of Road Development, Transport,
Power & Energy and Housing Construction.
No.109, YatinuwaraVeediya,
Kandy.

Chairman,
Procurement Committee.