

Provincial Road Development Authority
Tender List - 2026 - 04th Stage

No	Contract No	Description	Relevant CIDA.Registrat ion	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
PSDG PROGRAMME						
Kandy District						
Executive Engineer Office - Kandy						
1	CPC/PRDA/PSDG/K/KAN/2026/04	Asphalt Laying & Construction of Concrete Structures at Appallagoda Bawlana Road (0+000-1+500Km)	C5,C4 and C3	69.56	16,000.00	696,000.00
Executive Engineer Office - Harispaththuwa						
2	CPC/PRDA/PSDG/K/HAR/2026/02	Improvement of Asphalt Laying & Construction of Retaining Walls & Concrete Structures at Yatihalagala Waldeniya Yahalathenna Road (1+000- 3+026Km)	C5,C4 and C3	80.26	17,500.00	803,000.00
3	CPC/PRDA/PSDG/K/HAR/2026/01	Improvement of Asphalt Laying & Construction of Retaining Wall & Concrete Works at Aluthgama Deegahawathura Road (1+000- 3+160Km)	C5,C4 and C3	78.04	17,500.00	780,500.00
Executive Engineer Office - Gampola						
4	CPC/PRDA/PSDG/K/GAM/2026/05	Supplying & Laying Asphalt Concerete & Construction Of Structures at Welamboda Ambanwela Lokuanga Road (0+000 - 1+120Km)	C6,C5 and C4	45.14	12,000.00	451,500.00
5	CPC/PRDA/PSDG/K/GAM/2026/04	Improvement of Asphalt Laying & Construction of Retaining Wall,Concrete "U" Drains & Hard Shoulder at Wemliwaththa Colony Road (0+000-0+910Km)	C5,C4 and C3	57.79	14,000.00	578,000.00
Matale District						
Executive Engineer Office - Naula						
6	CPC/PRDA/PSDG/M/NAU/2026/02	Asphalt Laying & Construction of Concrete Structures at Ambana Moragolla (1+852 - 3+200km)	C6,C5 and C4	38.29	10,000.00	383,000.00
Nuwaraeliya District						
Executive Engineer Office - Ragala						
7	CPC/PRDA/PSDG/N/RAG/2026/01	Asphalt Laying & Construction of Structures at Udupussallawa Madulla Road (0+000-1+000 Km)	C6,C5 and C4	37.09	10,000.00	371,000.00
8	CPC/PRDA/PSDG/N/RAG/2026/02	Asphalt Concreting & Construction of new Culverts & Drains at Aggrase Bopaththalawa Road (6+600 -7+600 Km)	C6,C5 and C4	45.91	12,000.00	459,500.00
9	CPC/PRDA/PSDG/N/RAG/2026/03	Road way Excavation Rock Blasting, Cutting and Removing Trees (2+090 - 2+700km), Construction of Encasement Hume Pipe Culvert(2+120km) & "U" Type Drain(1+987 - 2+250km at Tillicoutry Aggrasse Road	C7,C6 and C5	10.96	4,000.00	110,000.00
Executive Engineer Office - Dimbula						
10	CPC/PRDA/PSDG/N/DIM/2026/01	Asphalt Concreting & Construction of Structures at Badhupola Medilla Thiniyagala Road (1+455 - 2+700km) & Asphalt Concreting & Repairing of Culvert Head Walls At Deeside Gardmore Road (5+000 - 6+130km)	C5,C4 and C3	95.69	17,500.00	957,000.00
11	CPC/PRDA/PSDG/N/DIM/2026/02	AsphaltConcreting at Katubulawa Thispane Rajasangama Road (1+000 - 2+000km)	C6,C5 and C4	27.71	7,000.00	277,500.00

No	Contract No	Description	Relevant CIDA Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
12	CPC/PRDA/PSDG/N/DIM/2026/03	Asphalt Concreting Construction New Culverts& RCC Build up Drains @ Norten Homagama Road (4+020 - 5+020km)	C6,C5 and C4	35.26	10,000.00	353,000.00
ROAD MAINTENANCE PROGRAMME						
BITUMEN SUPPLY						
13	CPC/PRDA/MAIN/TAR/2026/01	Supply of Bitumen (80/100) Emulsion (CRS 1 & CSS - 1) - MAIN 2026	C8,C7 and C6	7.46	3,000.00	75,000.00
Kandy District						
Executive Engineer Office - Kunadasale						
14	CPC/PRDA/MAIN/K/KUN/2026/01	Material Supply for Kundasale (Ududumbara/Madadumbara) Division	C9,C8, and C7	3.38	2,000.00	34,000.00
Executive Engineer Office - Gampola						
15	CPC/PRDA/MAIN/K/GAM/2026/01	Material Supply Udahenthenna & Hiddaula Yard	C8,C7 and C6	4.09	2,500.00	41,000.00
Matale District						
Executive Engineer Office - Matale						
16	CPC/PRDA/MAIN/M/MAT/2026/02	Construction of "U" Drain & Hard Shoulder at Makulethenna Neluwakanda Pitakanda Road (0+000- 3+000Km	C6,C5 and C4	39.78	9,000.00	398,000.00
17	CPC/PRDA/MAIN/M/MAT/2026/03	Material Supply For Kiula Yard	C9,C8, and C7	1.26	1,250.00	13,000.00
Executive Engineer Office - Naula						
18	CPC/PRDA/MAIN/M/NAU/2026/01	Asphalt Laying Hunganwela Aluthgama Road (0+000km - 1+010km)	C6,C5 and C4	31.25	9,000.00	312,500.00
19	CPC/PRDA/MAIN/M/NAU/2026/02	Asphalt Laying at Rajjammana Andawala Opalgala Road (0+000 - 1+440km)	C6,C5 and C4	38.17	10,000.00	382,000.00
20	CPC/PRDA/MAIN/M/NAU/2026/03	"U" Drain and Retaining Wall Construction at Naula Walamitiyawa Road	C8,C7 and C6	9.09	3,500.00	91,000.00
21	CPC/PRDA/MAIN/M/NAU/2026/04	"U" Drain Level Concreting,Steel Grating and Hand Rail Fixing and Cover Slabs Placing at Hettipola Town Road	C9,C8, and C7	2.13	2,000.00	21,500.00
Nuwaraeliya District						
Executive Engineer Office - Dimbula						
22	CPC/PRDA/MAIN/N/DIM/2026/01	Material Suply for Kothmale Yard	C9,C8, and C7	1.45	1,250.0	14,500.0
23	CPC/PRDA/MAIN/N/DIM/2026/02	Asphalt Concreting & "U" Drain and Hard Shoulder at Thebertan Muruththenna Hangarapitiya Road (5+940 to 6+940km)	C6,C5 and C4	42.73	11,000.0	427,500.0
OTHER						
Executive Engineer Office - Kandy						
24	CPC/PRDA/MAIN/OTHER/K/KAN/2026/01	Asphalt Laying & Construction of "U" Drain at Delthotawaththa to Bellwood Peshakarma Building Road (0+000-1+500Km)	C5,C4 and C3	68.95	16,000.00	689,500.00

No	Contract No	Description	Relevant CIDA.Registrat ion	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
KNUCKLES PROJECT						
Executive Engineer Office - Harispaththuwa						
25	CPC/PRDA/KNUCKLES.P/K/HAR/ 2026/03	Construction of Concrete Drains at Kurugoda 7th mile post - Pangollamada and Construction of Concrete Drains at Konakalagala Malgamandeniya Road (2+200km)	C9,C8, and C7	1.92	1,250.00	19,500.00
Executive Engineer Office - Naula						
26	CPC/PRDA/KNUCKLES.P/M/NAU/2025/01	Box Culvert, Slab Culvert & Retaining Wall Construction at Pathana Pitawala Road Road (Ch - 0+899 Km)	C7,C6 and C5	10.62	4,000.00	106,500.00

Provincial Road Development Authority
Tender List - 2026 - 04th Stage

No	Contract No	Description	Relevant CIDA.Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
DITWA DAMAGE RECOVER PROGRAMME						
Kandy District						
Executive Engineer Office - Kandy						
1	CPC/PRDA/DITW/K/KAN/2026/08	Asphalt Laying and RCC Wall Construction at Alakolanga Muruthalawa Road 72C (0+000 to 4+787km)	C 4 or Above	148.19	17,500.00	1,482,000.00
2	CPC/PRDA/DITW/K/KAN/2026/09	Construction Bridge at Oluwawatta Gammeda Road	C8,C7 and C6	7.64	3,000.00	76,500.00
3	CPC/PRDA/DITW/K/KAN/2026/11	Asphalt Laying and Construction of Road Structures Edaduwawa Godagandeniya Road (0+000 - 1+331km)	C6,C5 and C4	24.68	6,000.00	247,000.00
4	CPC/PRDA/DITW/K/KAN/2026/13	Construction of RCC Wall at Kolabissa Pattiayagama (6+800km)	C6,C5 and C4	20.06	6,000.00	201,000.00
5	CPC/PRDA/DITW/K/KAN/2026/14	Construction Bridge, MCR Walls Drains,at Godamuduna Wewathenna Road (0+000 to 2+300)LHS & RHS	C6,C5 and C4	28.59	7,000.00	286,000.00
6	CPC/PRDA/DITW/K/KAN/2026/15	Improvement of Structures at Heerassagala Bowala Road (5+000 - 6+600km)	C6,C5 and C4	36.29	10,000.00	363,000.00
7	CPC/PRDA/DITW/K/KAN/2026/16	Asphalt Laying at Godamunna Kithulpe Road (11+550 - 15+450km)	C 4 or Above	114.38	17,500.00	1,144,000.00
Executive Engineer Office - Harispaththuwa						
8	CPC/PRDA/DITW/K/HAR/2026/05	Construction of Retaining Wall at Wattagama Udugoda Road (4+900km)	C9,C8, and C7	2.98	2,000.00	30,000.00
9	CPC/PRDA/DITW/K/HAR/2026/07	Construction of Retaining Wall & Carrageway Rectification at Premaeathna Road (1+400 km LHS & 1+245 Km RHS)	C7,C6 and C5	18.22	5,000.00	182,500.00
10	CPC/PRDA/DITW/K/HAR/2026/09	Construction of Retaining Wall at Malwahinna Bulugothenna Road (0+075km)	C9,C8, and C7	3.07	2,000.00	31,000.00
11	CPC/PRDA/DITW/K/HAR/2026/13	Construction of Retaining Wall at Akurana Dunuvila Road (5+700km) LHS	C8,C7 and C6	4.49	2,500.00	45,000.00
12	CPC/PRDA/DITW/K/HAR/2026/22	Construction of Retaining Wall at Morankanda Galkanda Road (2+500km, 2+300km & 2+100km)	C7,C6 and C5	11.61	4,000.00	116,500.00
13	CPC/PRDA/DITW/K/HAR/2026/15	Construction of Retaining Wall at Kahalla Mahagama Road (0+200km)	C8,C7 and C6	6.99	3,000.00	70,000.00

No	Contract No	Description	Relevant CIDA Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
14	CPC/PRDA/DITW/K/HAR/2026/16	Construction of Retaining wall at Ambathenna Mahagama Road (1+400km)	C8,C7 and C6	6.83	3,000.00	68,500.00
15	CPC/PRDA/DITW/K/HAR/2026/23	Construction of Retaining Wall at Poojapitiya Debaralawa Road (1+400km)	C8,C7 and C6	5.56	2,500.00	56,000.00
16	CPC/PRDA/DITW/K/HAR/2026/24	Yatiwawala Polwatta Road (5D) 0+710 LHS/RHS	C8,C7 and C6	4.45	2,500.00	44,500.00
17	CPC/PRDA/DITW/K/HAR/2026/25	Construction of Toe Walls & Road Surface Rectification at Sumanathissa Mawatha.(0+030 - 0+300 RHS)	C6,C5 and C4	20.67	6,000.00	207,000.00
18	CPC/PRDA/DITW/K/HAR/2026/20	Construction of Retaining Wall at Marukona Malgamandeniya Road (2+100km)	C9,C8, and C7	3.13	2,000.00	31,500.00
19	CPC/PRDA/DITW/K/HAR/2026/26	Asphalt Laying, Concrete Structure & Drain Construction at Nawayalathenna Jambughapitiya Road (0+000 to 3+923)	C 4 and Above	276.82	17,500.00	2,768,500.00
Executive Engineer Office - Gampola						
20	CPC/PRDA/DITW/K/GAM/2026/02	Construction of Hume Pipe Culvert at Meewathura Yalegoda Road (1+300 - 1+35 0Km LHS/RHS)	C8,C7 and C6	5.47	2,500.00	55,000.00
21	CPC/PRDA/DITW/K/GAM/2026/03	Construction of Retaining Wall (LHS), Dish Drain (RHS) & Improvement of Road Surface at Kuruduwatta Ambalapitiya Road (0+100km)	C8,C7 and C6	8.57	3,500.00	86,000.00
22	CPC/PRDA/DITW/K/GAM/2026/06	Construction of Retaining Wall & Drains at Wegiriya Punahara Road (0+015 - 0+065 Km)	C8,C7 and C6	7.08	3,000.00	71,000.00
23	CPC/PRDA/DITW/K/GAM/2026/07	Construction of Structures at Kaluwahalkada Ganhatha Road (0+900 -0+920 LHS)	C8,C7 and C6	5.35	2,500.00	53,500.00
24	CPC/PRDA/DITW/K/GAM/2026/08	Construction of "U" Drain & Hard Shoulder at Gelioya Kalugamuwa Road (0+000- 0+470Km)	C8,C7 and C6	5.76	2,500.00	58,000.00
25	CPC/PRDA/DITW/K/GAM/2026/18	Construction of Retaining Wall(LHS) 0+900km,Concrete U Drain LHS (0+850 - 0+920km) &5 Improvement of Road Surface at Gelioya Kaburadeniya Handessa Road	C7,C6 and C5	19.57	5,000.00	196,000.00
Executive Engineer Office - Kundasale						
26	CPC/PRDA/DITW/K/KUN/2026/05	Construction of Retaining walls at Sirimalwatta Menikhinna Road (1+980km LHS & RHS)	C6,C5 and C4	27.24	7,000.00	272,500.00

No	Contract No	Description	Relevant CIDA.Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
27	CPC/PRDA/DITW/K/KUN/2026/06	Construction of Retaining wall at Iskolamuduna Watagala Road (0+500km - RHS)	C8,C7 and C6	8.73	3,500.00	87,500.00
28	CPC/PRDA/DITW/K/KUN/2026/07	Construction of Wing wall at Dambarawa Pahlagammedda Road (1/4 Bridge)	C9,C8, and C7	2.31	2,000.00	23,500.00
29	CPC/PRDA/DITW/K/KUN/2026/08	Asphalt Laying & Construction of Concrete Drain at Udispaththuwa Godamunna Road. (4+200 - 5+600km)	C5,C4 and C3	56.42	14,000.00	564,500.00
30	CPC/PRDA/DITW/K/KUN/2026/09	Construction of Retaining wall at Kalunthenna Pitawala Dewahandiya Road(5+400 & 5+800km)	C8,C7 and C6	9.7	3,500.00	97,000.00
31	CPC/PRDA/DITW/K/KUN/2026/10	Construction of Retaining wall at Karalliyadda Putuhapuwa Werapitiya Road (4+700)	C7,C6 and C5	10.77	4,000.00	108,000.00
32	CPC/PRDA/DITW/K/KUN/2026/11	Construction of Retaining wall at Dakwari Giriella Gomare Road (5+400km)	C7,C6 and C5	12.88	4,000.00	129,000.00
33	CPC/PRDA/DITW/K/KUN/2026/12	Construction of Retaining wall,Concrete Shoulders At Lunukatiyamadiththa Kandekubura Road (2+200km)	C8,C7 and C6	6.33	3,000.00	63,500.00
34	CPC/PRDA/DITW/K/KUN/2026/15	Construction of Retaining wall,Hard Shoulder And U Drain at Naththarampotha Galmaduwa Road (0+550km) - RHS	C9,C8, and C7	2.23	2,000.00	22,500.00
35	CPC/PRDA/DITW/K/KUN/2026/16	Canel Line Shifting at Madamahanuwara Matideniya Road (0+500km)	C8,C7 and C6	4.63	2,500.00	46,500.00
36	CPC/PRDA/DITW/K/KUN/2026/17	Construction of Retaining wall at Hurikaduwa Narampanawa Road (6+200 CH)- LHS	C8,C7 and C6	7.84	3,000.00	78,500.00
37	CPC/PRDA/DITW/K/KUN/2026/18	Construction of Retaining wall (2+300 & 3+100) on Hunnasgiriya Babaraadda Road	C7,C6 and C5	17.37	5,000.00	174,000.00
Matale District						
Executive Engineer Office - Matale						
38	CPC/PRDA/DITW/M/MAT/2026/01	Construction of Retaining Wall at Dikkumbura Weralugasthenna Road at (0+520Km RHS) / Construction Concrete Drain at (0+510km -0+520km)	C7,C6 and C5	11.56	4,000.00	116,000.00
39	CPC/PRDA/DITW/M/MAT/2026/03	Construction of Retaining Wall on Pallepola Ehelepola Road. (0+100km)	C6,C5 and C4	22.36	6,000.00	224,000.00
40	CPC/PRDA/DITW/M/MAT/2026/06	Construction of Retaining Wall at Thenna Ovilikanda Road (3+140 ch)	C8,C7 and C6	4.96	2,500.00	50,000.00

No	Contract No	Description	Relevant CIDA Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
41	CPC/PRDA/DITW/M/MAT/2026/09	Asphalt Concrete Laying & Construction of "U" Drain and Hard Shoulder at Weragama Bandarapola Road (3+000 - 4+190km)	C7,C6 and C5	19.53	5,000.00	195,500.00
42	CPC/PRDA/DITW/M/MAT/2026/10	Asphalt Concrete Laying at Ovilikanda Delvita Road (1+790 - 2+160km)	C6,C5 and C4	20.78	6,000.00	208,000.00
43	CPC/PRDA/DITW/M/MAT/2026/11	Construction of Retaining Wall @ Magallewa Kundalapitiya Road At 0+000km RHS & 0+030km RHS	C8,C7 and C6	4.05	2,500.00	40,500.00
44	CPC/PRDA/DITW/M/MAT/2026/12	Construction of Parapert Wall @ Udathenna Nawarathnagoda Bridge and Construction of Retaining Wall at Udathenna - Nawaragoda Road at (0+480km) LHS	C8,C7 and C6	7.00	3,000.00	70,000.00
Executive Engineer Office - Naula						
45	CPC/PRDA/DITW/M/NAU/2026/05	Construction of Retaining Wall at Rajjammanna Andawala Opalgala Road (1+700 - 1+715)km	C8,C7 and C6	8.7	3,500.00	87,000.00
46	CPC/PRDA/DITW/M/NAU/2026/07	Hume Pipe Culvert Repair at Beligamuwa Nilagama Dewahuwa Road (10+250)	C8,C7 and C6	5.56	2,500.00	56,000.00
47	CPC/PRDA/DITW/M/NAU/2026/08	Culvert Widning and U Drain and Hard Shoulder Construction at Madipola Beligamuwa Road	C8,C7 and C6	4.11	2,500.00	41,500.00
48	CPC/PRDA/DITW/M/NAU/2026/09	U Drain Construction at Dewagiriya Maraka Hadungamuwa Road(0+060 - 0+260km)	C8,C7 and C6	4.42	2,500.00	44,500.00
49	CPC/PRDA/DITW/M/NAU/2026/10	Hard Shoulder Construction at Beligamuwa Nilagama Dewahuwa Road (2+050 - 2+150)	C9,C8, and C7	3.03	2,000.00	30,500.00
50	CPC/PRDA/DITW/M/NAU/2026/11	Asphalting "U" Drain and Hard Shoulder Construction at Puwakpitiya Welamitiyawa Road (1+600km - 3+478km)	C5,C4 and C3	55.29	14,000.00	223,000.00
51	CPC/PRDA/DITW/M/NAU/2026/12	Construction of Hard Sholder & Raising Existing Wall at Ambana Opalgala Road (4+150)	C9,C8, and C7	2.18	2,000.00	22,000.00
Nuwaraeliya District						
Executive Engineer Office - Rrikillagaskada						
52	CPC/PRDA/DITW/N/RIK/2026/03	Construction of Drains & Hard Shoulders at Haguranketha Adikarigama Road (0+000 - 1+500 Km)	C8,C7 and C6	7.33	3,000.00	73,500.00

No	Contract No	Description	Relevant CIDA Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
53	CPC/PRDA/DITW/N/RIK/2026/06	Construction of 2/4 Box Culvert at Mathurata Mandaramnuwa Road	C8,C7 and C6	8.54	3,500.00	85,500.00
54	CPC/PRDA/DITW/N/RIK/2026/11	Construction of 6/5 Culvert at Padiyapelella Elamulla Road (5+564km)	C9,C8, and C7	3.31	2,000.00	33,500.00
55	CPC/PRDA/DITW/N/RIK/2026/12	Construction of Retaining Wall & Hard Shoulder "U" Drain Makuruppa Lamasooriya Road (1+400 - 1+500km)	C8,C7 and C6	5.43	2,500.00	54,500.00
56	CPC/PRDA/DITW/N/RIK/2026/13	Construction of Box Culverts @ Padiyapelella Mathurata Highforest Road (411C)	C7,C6 and C5	13.63	4,000.00	136,500.00
Executive Engineer Office - Ragala						
57	CPC/PRDA/DITW/N/RAG/2026/01	Construction of Drains, Hard Shoulders & Culvert at Oliphant Shanthipura Road (0+000- 1+600Km)	C5,C4 and C3	77.32	17,500.00	773,500.00
58	CPC/PRDA/DITW/N/RAG/2026/02	Construction of Retaining Structures at Udupussallawa Nildandahinna Wathumulla Road (0+900 , 4+800 & 7+600)	C6,C5 and C4	31.14	9,000.00	311,500.00
59	CPC/PRDA/DITW/N/RAG/2026/03	Construction of Retaining Wall at Railway Gorge(Desfort Meraya Algin Meraya) Road (4+010km)	C6,C5 and C4	21.60	6,000.00	29.00
60	CPC/PRDA/DITW/N/RAG/2026/06	Construction of Retaining Wall at Walaha Rahanwatta (1+800km)	C7,C6 and C5	17.60	5,000.00	176,000.00
61	CPC/PRDA/DITW/N/RAG/2026/07	Removing Earth Slip,Hard Roack Blasting & Culvert Construction at Rasingolla Theripaha Road	C7,C6 and C5	19.61	5,000.00	196,500.00
62	CPC/PRDA/DITW/N/RAG/2026/08	Construction of Hume Pipe Encasement Culvert / Retaining Walls/U Type Drains and Cascade Drain @ Dambagolla Paragaharaawa Boolagandawala Road (1+160km - 1+260km)	C6,C5 and C4	23.94	6,000.00	239,500.00
63	CPC/PRDA/DITW/N/RAG/2026/09	Construction of Retaining Walls at (1+030km,1+060km, 0+040km)Hume Pipe Encasement Culvert (1+100km),"U" Type Drain (1+050-1+100km),L Drain (1+050-1+100km)& Embankment Filling 1+080km @ Dunsinan Puudaluoya Road)	C6,C5 and C4	35.72	10,000.00	357,500.00
64	CPC/PRDA/DITW/N/RAG/2026/10	Removing Earth Slip, Hard Rock Blasting & Gabion Construction Udupussallawa Nildandahinna Wathumulla Road (5+500 - 16+000)	C8,C7 and C6	9.36	3,500.00	94,000.00

No	Contract No	Description	Relevant CIDA.Registration	BOQ Cost Rs.(Million)	Non Refundable Tender Fee	Value of Bid Security (Validity Period 120Days)
						In Cash (Rs) or By Bank Bond or CGF (Rs)
Executive Engineer Office - Dimbula						
65	CPC/PRDA/DITW/N/DIM/2026/01	Construction of Culvert Head Wall at Gingathhena Homagama Road (Ch 0+892km)	C8,C7 and C6	5.59	2,500.00	56,000.00
66	CPC/PRDA/DITW/N/DIM/2026/03	Construction of Pipe Culvert at Dansinan Pudaluoya Road (11+400km)	C9,C8, and C7	2.32	2,000.00	23,500.00
67	CPC/PRDA/DITW/N/DIM/2026/04	Construction of Retaining Wall at Gingathhena Homagama Road (ch 1+110 km)	C8,C7 and C6	5.11	2,500.00	51,500.00
68	CPC/PRDA/DITW/N/DIM/2026/07	Construction of Pipe Culvert at Dansinan Pudaluoya Road (7+250km)	C7,C6 and C5	17.85	5,000.00	178,500.00
69	CPC/PRDA/DITW/N/DIM/2026/08	Construction of Box Culvert at Dansinan Pudaluoya Road (7+900km)	C7,C6 and C5	13.24	4,000.00	132,500.00
70	CPC/PRDA/DITW/N/DIM/2026/09	Construction of Retaining Wall at Dansinan Pudaluoya Road (13+100 km) RHS	C7,C6 and C5	11.58	4,000.00	116,000.00
71	CPC/PRDA/DITW/N/DIM/2026/10	Construction of Box Culvert at Dansinan Pudaluoya Road (9+200km)	C7,C6 and C5	13.92	4,000.00	139,500.00
72	CPC/PRDA/DITW/N/DIM/2026/11	Construction of Box Culvert Head Wall at Dikoya Annfield Road (2+330km)	C6,C5 and C4	20.46	6,000.00	205,000.00